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1.  AMENDMENT/MODIFICATION NO.  0007 2.  EFFECTIVE DATE     APR 01, 2003

3.  ISSUED BY

DEPARTMENT OF THE ARMY, BALTIMORE DISTRICT
CORPS OF ENGINEERS
P.O. BOX 1715
BALTIMORE, MARYLAND  21203-1715

4.  NAME AND ADDRESS OF CONTRACTOR (Name, street, county, State and
ZIP Code)

4A.  AMENDMENT OF SOLICITATION NO.

DACW31-03-R-0010

4B.  DATED (SEE ITEM 5)

MAR. 03, 2003
5.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers   is extended.
DATE OF RECEIPT OF PROPOSAL                  SEE BELOW
Others must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods:  (a) By completing items 4 and 8, and returning       1      copy of the amendment;  (b)  By acknowledging receipt of this amendment on
each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of the amendment you
desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to
the solicitation and this amendment, and is received prior to the opening hour and date specified.
6.  ACCOUNTING AND APPROPRIATION DATA (If required)
WYOMING VALLEY LEVEE RAISING – PHASE IIB
WILKES-BARRE & HANOVER TOWNSHIPS, PENNSYLVANIA

7.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

(1)  THE TIME AND DATE FOR RECEIPT OF PROPOSALS FOR THIS PROJECT IS EXTENDED TO
4:00 PM ,LOCAL TIME APR 08, 2003.  REVISE STANDARD FORM SF 1442, BLOCK 13A OF
THE SOLICITATION TO REFLECT THIS CHANGE.

SOLICITATION:

(2)  Section 00010: Delete all previously issued Unit Price Schedules and Notes
to Bidders and substitute therefor the attached revised Unit Price Schedule and
Notes to Bidders, Pages 00010-3 through 00010-4, dated Mar 31, 2003.

Except as provided herein, all terms and conditions of the document referenced in Item 4A, as heretofore changed, remains unchanged and in full
force.
8.  NAME AND TITLE OF SIGNER (Type or print) 9.  CONTRACTOR/OFFEROR

__________________________________
(Signature of person authorized to sign)

10.  DATE
SIGNED

NSN 7540-01-152-8070                                                         30-105                                                         STANDARD FORM 30 (REV.10-83)
PREVIOUS EDITION UNUSABLE                                                                                                         REV BDO MARCH 2001
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SPECIFICATIONS:

(3)  Section 02456, Page 4, Paragraph 2.1.1:

a. In the last sentence. Delete the phrase “providing the points are not
prebeveled”.

 
b. Change “1.  APF HP 7570” to read “1.  APF HP 77600-B”.

(4)  Section 02457, Page 2, Paragraph 1.3:  In second line,  change “6
inches” to read “9 inches”.

DRAWINGS:

(5)  Plate 50: Revise fence in accordance with attached Sketch SK C-1, dated 31
Mar 03.

(6)  Plate 51: Make the following changes:

(a)  Revise fence and labels in accordance with attached Sketch SK C-2,
dated 31 Mar 03.
 

(b)  Revise Note 2 as follows:

“2. POINT OF CONTACT FOR D&H RAILROAD: KEVIN CARR
518-383-7247 OR 518-383-7232.“

(c)  Add the following new note 6:

“6. EXISTING ELECTRICAL SUBSTATION AND FENCES WILL BE REMOVED BY OTHERS.”

(7)  Plate 59:  Make the following changes:

a.  Revise fence in accordance with attached Sketch SK C-3, dated 31 Mar
03.

(b)  Revise the notes to read:

“STAGING OF EARTHMOVING ACTIVITIES

1. ALL WORK SHALL PROCEED IN ACCORDANCE WITH THE FOLLOWING STAGING OF
EARTHMOVING ACTIVITIES.  AT LEAST THREE DAYS PRIOR TO INITIATING EARTHWORK,
ALL CONTRACTORS INVOLVED IN ANY EARTHMOVING ACTIVITIES
MUST NOTIFY THE PENNSYLVANIA ONE CALL SYSTEM INCORPORATED, AT 1-800-242-1776,
TO LOCATE BURIED UTILITIES.
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2. THE CONTRACTOR SHALL ESTABLISH A STAGING AREA FOR CONSTRUCTION.  A
CONSTRUCTION ENTRANCE SHALL BE INSTALLED AT A LOCATION DIRECTED BY THE
CONTRACTING OFFICER ALONG WITH ADDITIONAL EROSION CONTROLS, AS NECESSARY, TO
LIMIT EXPOSED AREAS AND CONTROL SEDIMENT EROSION.

3. INSTALL SILT FENCE AT LOCATIONS SHOWN ON PLAN.

4. CONSTRUCT CLOSURE STRUCTURE AT RAILROAD.

5. AS DISTURBED AREAS ARE BROUGHT TO FINAL GRADE, INCORPORATE LIME AND
FERTILIZER IN SOIL, SOW SEED AND SPREAD MULCH TO STABILIZE DISTURBED
AREAS.

6. REMOVE TEMPORARY EROSION CONTROLS WHEN SITE STABILIZATION HAS BEEN
ACHIEVED.  ANY AREAS DISTURBED DURING THE REMOVAL OF TEMPORARY CONTROLS SHALL
IMMEDIATELY BE STABILIZED.”

ATTACHMENTS:

Revised Unit Price Schedule and Notes to Bidders, dated MAR 31, 2003.
Sketches SK C-1, SK C-2 and SK C-3, dated MAR 31, 2003.



SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

UNIT PRICE SCHEDULE
REVISED: MAR 31, 2003

______________________________________________________________________________
Item                                 Estimated
 No.              Description         Quantity    Unit    Price      Amount 
______________________________________________________________________________

BASE BID

0001 Courthouse Closure
Structure ---- JOB L.S. $_______

0002 Steel H-Piles

0002AA Steel H-Piles,
Mobilization and
Demobilization ---- JOB L.S. $_______

0002AB Steel H-Piles -
Pile Lengths 2,970 LF $______ $_______

0002AC Steel H-Pile - Pile
Splices     3 EA $______ $_______

0002AD Steel H-Piles -
Pile Withdrawal     2 EA $______ $_______

0003 Removal of
Temporary Closure ---- JOB L.S. $_______

_________________________________________________________________________________

                      TOTAL ESTIMATED BASE BID AMOUNT   $                       
                                                                                _

OPTIONAL ITEMS

0004 Solomon Creek
Railroad Closure
Structure
Modifications

---- JOB L.S. $_______

0005 Willow Street Relief
Culvert Modifications ---- JOB L.S. $_______

0006 Willow Street Relief
Culvert Access Road -
Rock Fill Material 2,200 Tons $______ $_______

0007 Emergency Closure
Construction -
Courthouse ---- JOB L.S. $_______
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SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

UNIT PRICE SCHEDULE
REVISED: MAR 31, 2003

______________________________________________________________________________
Item                                 Estimated
 No.              Description         Quantity    Unit    Price      Amount 
______________________________________________________________________________

0008 Emergency Closure
Construction -
Solomon Creek ---- JOB L.S. $_______

0009 Electric Duct Bank ---- JOB L.S. $_______
________________________________________________________________________________

           TOTAL ESTIMATED BASE AND OPTION BID AMOUNT   $                      
                                                                               _

NOTES TO BIDDERS
REVISED: MAR 31, 2003

Bidders must bid on all items including Optional Items. Failure to bid on all
items may be cause for rejection of the bid.

Optional Item 0006, if exercised, will be awarded at time of contract award.
Optional Items 0004, 0005 and 0009 may be exercised at any time within 365 calendar days
after contract award.  Optional Items 0007 and 0008 may be exercised at any time within
the construction contract duration. The Contracting Officer may exercise the Optional
Items by written notice to the Contractor, postmarked within the period specified above.
The Government may exercise any, all or none of the listed Optional Items in any order.

No additional time for contract completion will be allowed when an Optional Item
is exercised.

EVALUATION OF OPTIONS. Except when it is determined in accordance with FAR 17.206(b) not
to be in the Government's best interest, the Government will evaluate offers for award
purposes by adding the total price for all options to the total price for the basic
requirements. Evaluation of options will not obligate the Government to exercise the
option(s). (FAR 52.217-5 JUL 1990)

VARIATION IN ESTIMATED QUANTITIES. If the quantity of a unit-price item in this contract
is an estimated quantity and the actual quantity of the unit-price item varies more than
15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based
upon any increase or decrease in costs due solely to the variation above 115 percent or
below 85 percent of the estimated quantity.  If the quantity variation is such as to
cause an increase in the time necessary for completion, the Contractor may request, in
writing, an extension of time, to be received by the Contracting Officer within 10 days
from the beginning of the delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the contract.  Upon receipt of
a written request for an extension, the Contracting Officer shall ascertain the facts and
make an adjustment for extending the completion date as, in the judgment of the
Contracting Officer, is justified. (FAR 52.211-18 APR 1984)
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